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SCHEDULE  OF  WORKS

TO  BE  READ  IN  CONJUNCTION  WITH:

Contract  Preliminaries  (latest  revision)

Contract  Drawings  (latest  revisions)
Structure
IWM-ASA-LP-001  Rev  A Site  Location  Plan
IWM-ASA-EG-003  Rev  H Emergency  Standby  Generator  &  Acoustic  Enclosure
IWM-ASA-EG-004  Rev  B Site  Access  Plan  &  Ground  Works
L00702-100-T01 Foundation/Ground  Floor  Layout
L00702-101-T01 Proposed  -  Elevation  Structures  &  Services  Level  C  Works  (latest  revision)
L00702-102-T01 Elevations  Sheet  1
L00702-103-T01 Elevations  Sheet  2
L00702-104-T01 Sections
L00702-105-T01 3d  View  of  Structure
Services
ARP-E-6001  Rev  T1 Electrical  Services  Proposed  Standby  Generator  Installation  Location  Plan  &  Details
ARP-E-6002  Rev  T1 Electrical  Services  Proposed  Standby  Generator  Server  Rm  Plan  &  Distribution  Diagram

Service  Specifications  
Andrew  Reid  &  Partners Electrical  Services  Specification,  comprising:

IWM-20118  -  Section  Two  -  Particular  Electrical  Specification  T1
IWM-20118  -  Section  Three  -  General  Electrical  Specification  T1

Schedule  of  Works  Sections

Section:  PA Preambles

Section:  1.00 Site  Preparatory  Works

Section:  2.00 Site  Investigation  Works

Section:  3.00 Arboricultural  Works

Section:  4.00 Excavation  Works

Section:  5.00 Structural  Steelwork  and  Cladding

Section:  6.00 Roof  Access  Systems

Section:  7.00 Building  Works  in  Connection  (BWIC)

Section:  8.00 Service  Works

Section:  9.00 Extra  Over  Costs

Section:  10.00 Contractors  Listed  Additions  &  Day  Rates

Section:  11.00 Collection
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Item Description   Cost  

PA1 TheContractor shall price for all the requirements described in this Tender Document. The
Contractor shall complete the following Schedule of Works and include for all works to
complete the Tender. The Contractor is directed to price each individual item in the
Schedule  of  Works  and  not  to  insert  lump  sum  totals.   £  

PA2 Figures submitted are deemed to include all plant, equipment, scaffolding, materials and
labour,  etc.  necessary  to  complete  the  Contract   £  

PA3 Any descrepancies in the Tender Documentation must be brought to the attention of the
Contracts  Administrator  prior  to  the  submission  of  figures   £  

PA4 The Works are indicated in this Tender Document including drawings, specifications,
prepared by the Consultant Team. The Contractor is to contact the noted specialist sub
contractors  (if  listed)  and  allow  for  their  entire  works.     £  

PA5 Thedescriptions of items ofwork shall be read in conjunctionwith all the other parts of the
Tender  Document,  specifications,  the  associated  preliminaries  and  the  drawings.   £  

PA6 The items in the Schedules of Works include references to drawings and specifications.
Such references are provided to assist theContractor and the Contractor is to allow in his
pricing for all the relevant information included in the TenderDocument whether or not they
are  specifically  listed.  The  Contractor  is  to  note  that  only  the  main  drawing  number  has  been  
referred  to,  but  he  is  to  allow  for  the  latest  revision.   £  

PA7 The Schedule of Works is for pricing purposes only and is not exhaustive. Tenders will be
deemed to include all works detailedwithin theTender Document. The Contractor is to list
separately any and all costs associated with theworks he deems to have been omitted from
the  schedule  of  works   £  

PA8 The Contractor is responsible for preparing any necessary quantities for his tender. Where
approximate quantities are included in theSchedules, theContractor can use them and rely
upon them entirely at his own risk of their inaccuracy or incompleteness. The Employer is
not  responsible  for  the  accuracy  and  completeness  of  this  Schedule  of  Works.

  £  

PA9 The Contractor must submit with the tender return, a complete and quantified tender
breakdown  with  quantities  and  rates  extended  to  match  tender  totals.   £  

PA10 The  tender  breakdown  of  costs  shall  be  used  solely  for  the  purpose  of  valuing  variations.  No  
adjustment will be made to theContract Sum for any error or omission in this Schedule of
Works.   £  

PA11 The Contractor is responsible for ascertaining the exact nature and scope of the works
required and he will be deemed to have visited the site to ascertain site conditions and
restrictions and to have allowed in his prices for everything necessary to carry out the
works.   £  

PA12 The Contractor is reminded that the Museum and the All Saints Building will remain
operational at all times with regards to staff and visitors, and is to allow for all necessary
protection  during  the  construction  works,  both  internally  and  externally.   £  

To  Collection   £  
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Item Description   Cost  

PA13 The Contractor is to allow for all costs in connection with the provision of Mechanical and
Electrical  services,  as  required.   £  

PA14 The rates and prices shall be inclusive of all overheads and profit, supply, labour,materials,
design (if stated), disposal, equipments, insurance, protection, testing, attendances and co-
ordination with other trades and named contractors, commissioning etc to carry out the
work.   £  

PA15 The  Contractor  is  to  include  for  any  additional  design  required  together  with  submission  of  
any  required  calculations  for  approval  to  ensure  delivery  of  the  project  as  a  whole  and  
ensure  requirements  and  performance  as  specified  by  the  Contract  Documentation  are  
complied  with  and  met.

PA16 If theContractor has any doubts as to the meaning of any portion of the general conditions,
or of the specification, he shall, before submitting his tender, submit them to the Quantity
Surveyor  in  writing  in  order  that  such  doubt  may  be  removed.   £  

PA17 Only the main items of work are described and associated work is deemed to be included
with their relevant item e.g. ironmongery with door, doorswith partitions, frames with doors,
angles and end with skirtings, angle and shadow gap beads with partitions. TheContractor
shall allow in his price for everything necessary and all costs in connectionwith the carrying
out  the  Works  as  shown  on  drawings.   £  

PA18 Where  the  Contractor  is  directed  to  “fix  only”  items  supplied  by  others,  his  price  shall  include  
for  unloading,  storing,  distribution  and  the  return  of  packaging  where  appropriate.   £  

PA19 The Contractor shall make good at his own expense for any damage caused to the work
and to theworking area, access, egress routes and the like, that he may occupy during the
execution  of  the  works.   £  

PA20 All making good and the like shall be executedwith materials and workmanship to match in
every  respect  the  surrounding  work  and  be  properly  bonded  thereto.   £  

PA21 Items  for  Builder’s  Work  in  Connection  (BWIC)  with  the  various  services  have  been  included  
in the Schedules of Work, and the Contractor is to allow for all work as defined in the
Preliminaries  where  required  in  connection  with  these  installations.   £  

PA22 Prices for decoration are to include for the preparation of surfaces irrespective of the
inclusive  of  the  word  "prepare"  in  the  description.   £  

To  Collection   £  
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Item Description   Cost  

1.00 Site  Preparatory  Works

1.1 Drawing  IWM-ASA-EG-004  indicates  suggested  site  cordon  lines,  temporary  enclosures  
and  compound  layout  and  highlights  requirements  that  need  consideration  when  developing  
the  Contractor's  proposals     £  

General
1.2 The  Contractor  is  to  allow  for  liaising  with  the  Consultant  Team,  Planners,  Building  Control  

Officers  and  other  parties  as  required  for  approval  of  works  during  the  contract,  and  as  
directed  by  the  Contractor  Administrator   £  

Site  Hoarding,  Cordons,  Etc.
Supply  and  install  2000  (h)  Heras  fencing  as  indicated  to  form  a  secure  and  safe  works  
enclosure,  storage  compound  and  root  protection  areas,  including  all  supporting  structure  
and  the  like;;  protection  of  existing  surfaces;;  additions  and  alteration  as  the  works  require  
and  progress;;  etc.  
•    Refer  to  Arboricultural  Report  Method  Statement  for  additional  requirements

Vehicle  &  Pedestrian  Access
1.4 Supply  and  install  high  visibility  non  slip  vehicle  trench  covers  to  areas  of  open  excavation  

works  within  areas  where  safe  pedestrian  and  vehicle  access  is  to  be  maintained  (including  
emergency  vehicle  access).  Covers  are  to  comply  with  the  DTER  Safety  at  Streetworks  and  
Roadworks  Code  of  Practice.  Allow  for  any  additions  and  alterations  as  the  works  progress   £  

Signage
1.6 Supply  and  install  all  required  mandatory  site  safety  notices  and  signage  and  temporary  

pedestrian  and  vehicle  directional/warning/prohibitation  signage  as  required,  include  for  
updating  as  the  works  progress   £  

Contractor  Facilities
1.7 Provide  temporary  accommodation  as  required,  for  the  duration  of  the  works;;  pay  all  

charges

The  Preliminaries  highlight  facilities  and  sevices  made  available  to  the  Contractor  by  the  
Client  for  the  purposes  of  the  Contract  and  duration  of  the  works.  The  Contractor  shall  be  
responsible  for  all  charges  associated  with  any  additional  contract  facility  requirements.

1.8 Provide  temporary  water  supplies,  as  required;;  connection  to  Employers  supply   £  

1.9 Provide  temporary  electrical  supplies,  as  required;;  connection  to  Employers  supply   £  

1.10 Provide  temporary  telephone,  internet  connection  etc.  as  required;;  pay  all  charges   £  

On  Completion
1.11 Take  down  all  Heras  fencing  ,  cordons,  vehicle  &  pedestrian  covers,  including  all  temporary  

signing,  disconnect  temporary  site  services;;  remove  from  site;;  make  good  any  damage  to  
existing  surfaces  to  the  entire  satisfaction  of  the  Contract  Administrator   £  

1.12 Take  down  all  protection;;  remove  from  site;;  make  good  any  damage  to  existing  surfaces  
and  finishes  within  occupied  areas  to  the  entire  satisfaction  of  the  Contract  Administrator   £  

To  Collection   £  

1.3

  £  

  £  
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Item Description   Cost  

1.13 Remove  all  temporary  accommodation;;  disconnect  all  temporary  supplies;;  make  good  any  
damage  to  existing  surfaces  to  the  entire  satisfaction  of  the  Contract  Administrator   £  

Other  Works
1.14 Allowance  for  other  items  (contractor  to  state):   £  

To  Collection   £  
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2.00 Site  Investigation  Works  -  Services

2.1 Undertake  a  full  ground  utility  and  services  mapping  survey  of  the  installation  area,  include  
temporary  ground  marking  and  submission  of  findings  to  the  Contracts  Administrator  on  a  
scaled  site  plan.  NOTE  main  fibre  optic  cabling  above  and  below  ground  run  through  the  
works  area   £  

2.2 Undertake  a  ground  resistance  survey  as  required  in  the  Service  Engineers  specification.  
Client  Mechanical  &  Electrical  Consultant  and  Contracts  Administrator  are  to  be  in  
attendance  -  Based  on  results,  the  Client  Mechanical  &  Electrical  Consultant  will  confirm  the  
quantity  and  length  of  required  earthing  rods   £  

2.3 Undertake  an  assessment  of  above  ground  services  that  may  impact  on  the  works  &  report  
any  impact  findings  to  the  Contracts  Administrator  for  instruction     £  

Site  Investigation  Works  -  Structure
2.4 Carefully  ascertain  depth  and  projection  of  perimeter  boundary  wall  foundations  within  the  

zone  of  the  proposed  location  of  the  reinforced  slab  installation  and  service  trench  
excavation  and  include  submission  of  findings  to  the  Contracts  Administrator  -  Await  
instruction  prior  to  proceeding  with  excavation  works   £  

2.5 Reinstate  all  exploratory  works  at  an  appropriate  time  during  the  construction;;  making  good  
all  works  disturbed  and  junctions  with  existing   £  

Other  Works
2.6 Allowance  for  other  items  (contractor  to  state):   £  

To  Collection   £  
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3.00 Arboricultural  Works  -  Site  Preparatory  Works

3.1 As  detailed  within  the  Arboricultural  Report,  Arboricultural  Method  Statement  and  
associated  documentation,  undertake  crown  raising  of  tree  T1  (Sycamore)  &  T2  (Horse  
Chestnut)  as  scheduled  within  the  Arboricultural  Report  Table  1:  Tree  Pruning   £  

3.2 Remove  and  dispose  of  from  site  all  site  spoil  from  crown  raising.  Burning  is  NOT  permitted.  
If  timber  shredders  are  employed  on  site,  the  Contractor  will  ensure  suitable  protection  is  
employed  to  prevent  site  dispersal  of  wood  chippings  and  general  debris     £  

3.3 All  tree  works  shall  be  carried  out  by  appropriately  insured,  experienced  and  qualified  
arboricultural  contractors  and  in  accordance  with  BS3998:2010.  The  Contractor  shall  
include  details  of  his  arboricultural  contractor  within  his  tender  return   £  

Other  Works
3.4 Allowance  for  other  items  (contractor  to  state):   £    

To  Collection   £  
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4.00 Excavation  Works  -  Generally

4.1 The  Contract  Drawings  identify  the  proposed  location  of  the  reinforced  concrete  foundation  
pad  and  service  trench  route  excavations  which  have  been  plotted  in  outline  to  avoid  
damage  to  root  systems  and  comply  with  Root  Protection  Areas  as  identified  within  the  
Arboricultural  Report.   £  

4.2 Following  the  completion  of  the  ground  utility  and  services  mapping  survey  and  boundary  
wall  foundation  investigation,  agree  with  the  Contracts  Administrator  the  position  of  the  
excavation  works  and  peg  out  as  required.   £  

4.3 As  specified  within  the  Arboricultural  Report  Method  Statement  allow  for  all  measures  to  
protect  the  identified  root  protection  areas  -  Above  and  below  ground  as  the  excavation  
works  progress   £  

Base  Foundation

4.4 Excavation  for  ground  bearing  slab  and  strip  foundation   £  

4.5 Disposal  from  site  of  excess  excavation  materials   £  

4.6 Construction,  including  formwork,  shuttering,  etc,  of  200mm  ground  bearing  slab  reinforced  
with  one  layer  A393  mesh  top  and  bottom,  40mm  minimum  cover  to  all  reinforcement,  
including  500mm  x  500mm  deep  strip  foundation,  integral  cast  service  duct  pit  and  service  
duct  running  to  trench  excavation  and  100mm  dia.  sleeved  duct  required  for  siting  of  local  
distribution  board  as  detailed  on  the  contract  drawings.  To  be  cast  to  provide  a  level  base  
with  float  finish  for  siting  of  the  emergency  standby  generator  and  erection  of  acoustic  
enclosure.   £  

4.7 250mu  polythene  DPM  on  50mm  sand  blinding  on  150mm  type  1  subbase  to  ground  
bearing  slab  and  strip  foundation   £  

4.8 Allow  for  liaison  with  Client  Structural  Engineering  Consultant  and  their  attendance  to  
inspect  reinforcement  and  forming  works  prior  to  pouring.   £  

4.9 Supply  &  install  single  course  of  bonded  140mm  (t)  7.3N  solid  dense  concrete  blocks  to  
interior  perimeter  of  acoustic  enclosure.  Outer  face  of  blockwork  to  align  with  outer  face  of  
Metsec  cladding  rails   £  

4.10 Supply  and  install  removable  industrial  galvanised  steel  mesh  grating  to  sit  flush  within  a  
formed  rebate  to  the  perimeter  of  the  service  duct  pit.  The  galvanised  steel  mesh  grating  to  
be  modified  to  accommodate  cabling  routes  -  Modified  grille  to  comply  with  loadings  as  
defined  on  the  contract  drawings     £  

4.11 Below  ground  level  service  duct  to  be  sealed with  a  water  seal  bung  of  approx.  100mm  
depth  of  2  hour  (min.)  fire  rated  canister  foam   £  

To  Collection   £  
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Service  Trench  Excavation

4.12 Service  trench  excavation,  including  excavation  works  for  localised  earthing  rods     £  

4.13 Excavation  works  within  identified  root  protectection  areas  are  to  be  hand  dug,  an  air  spade  
may  be  utilised  by  an  experienced  and  qualified  operator.  The  Contractor  is  to  allow  for  
undertaking  works  within  these  zones  under  the  supervision  of  the  Client  Arboricultural  
Consultant     £  

4.14 Backfilling  of  service  trench  including:  

Once  services  have  been  installed,  back  fill  the  trench  with  sharp  sand  that  covers  75mm  
above  and  around  the  services.  Lay  continuous  'Electrical  Warning'  tape  at  this  level  before  
continuing  with  backfill  -  Include  requirements  within  the  Arboricultural  Report  for  backfilling  
areas  within  root  protection  areas.         £    

4.15 Consolidate  backfill,  making  good  original  surfaces  and  dispose  of  from  site  surplus  
materials  from  the  excavation  works.  Allow  for  flush  reinstatement  and  jointing  between  old  
and  new  tarmacadum,concrete  and  aggregete  surfaces.  Include  for  the  supply  of  additional  
surface  stone  aggregate  surface  chippings  as  existing  within  disturbed  areas     £    

4.16 Install  additional  continous  'Electrical  Warning'  tape  over  galvanised  cover  strip  at  100mm  
below  finished  ground  level       £    

4.17 Within  cable  exit/entry  zone  of  trench  beneath  the  All  Saints  Building  South  West  
Emergency  Stair,  supply  and  install  galvanised  steel  electrical  cable  ducts  to  a  height  of  
approximately  900mm  above  ground  level.  Cable  ducts  to  be  securely  bedded  within  the  
depth  of  the  service  trench  and  securely  tied  back  at  brickwork  mortar  joints  above  ground  
level.     £    

4.18 Supply  &  install  concrete  earth  inspection  housings  -  Include  this  cost  within  Electrical  
section  under  Earthing  Service  Works   £  

4.19 Provide  photographic  records  of  trenching  works,  including  exposed  root  protection  areas,  
back  filling  and  the  installation  of  the  electrical  warning  tape  and  galvanised  steel  cover  
zones,  etc.   £  

Other  Works
4.20 Allowance  for  other  items  (contractor  to  state):     £    

To  Collection   £  
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5.00 Generator  Acoustic  Enclosure  -  Structural  Steelwork

5.1 Supply  and  install  structural  steelwork  as  detailed  on  the  Structural  Engineers  Drawings  and  
related  tender  information;;  welded  and  bolted  connections;;  surface  protection;;  fixings;;  
connections;;  levelling  and  grouting  below;;  etc.  The  Contractor  shall  be  responsible  for  the  
design  of  all  connections  and  production  of  any  fabrication  drawings  to  the  satisfaction  of  
the  Client  Structural  Engineering  Consultant,  which  must  be  approved  prior  to  fabrication.  
All  connections  shown  are  indicative  only.  Adequate  allowance  should  be  made  for  the  
provision  of  gusset  plates,  stiffeners,  haunches  and  slotted  bolt  holes  where  necessary.  The  
loadings  shown  on  the  drawings  shall  be  used  for  the  design  of  the  connections  to  BS  5950   £  

Generator  Acoustic  Enclosure  -  Proprietary  Systems

Supply  and  install  as  detailed  on  the  Structural  Engineers  Drawings  Metsec  cladding  rails  
and  purlins.

•    172.Z.15  Mestec  cladding  rails  at  1000mm  centres
•    172.Z.16  Mestec  purlins  at  1200mm  centres

5.3 Supply  and  install
•    Metsec  Cleader  rails/angles,  minimum  100  x  100  x  2mm

Insulated  Panel  Cladding  System

As  detailed  on  the  contract  drawings,  supply  and  install  panel  cladding  system,  forming  
walls  and  roof  of  acoustic  enclosure,  to  include  all  associated  fixings,  trims,  flashings,  
guttering,  downpipes,  seals,  fillers,  pipe  flashings,  waterproofing,  and  associated  items,etc.  
Product:
Tata  Steel  Trisomet®  333  Panel  System  to  walls  and  roof
•    100mm  (t)  bonded  polyisocyanurate  (PIR)  insulation  foam  core  
Finish:
Profiled  facing  material,  trims  and  gutter,  etc.  finish:
Colorcoat  HP200  Ultra®,  colour  Juniper  (RAL  140  20  20)
Internal  facing  material,  internal  trims,  finish:
Colorcoat®  High  Reflect,  colour  white

The  Contractor  shall  be  required  to  undertake  any  additional  design  works  required  to  
comply  with  the  manufacturers  recommedations  for  installation  of  the  specified  insulated  
panel  cladding  system,  fixing  to  the  structural  sub  structure,  including  compliance  with  
manufactures  requirements  to  achieve  product  and  finishes  performance  guarantees  and  
warranties  

5.5 Supply  and  install  wire  leaf  guard  to  gutter  downpipe     £  

5.6 Installation,  support,  trims  and  seals  to  accommodate  extended  generator  flue   £  

Other  Works
5.7 Allowance  for  other  items  (contractor  to  state):   £  

To  Collection   £  

5.4

  £  

  £  

5.2

  £  
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6.00 Roof  Access  Systems  and  Equipment

6.1 Roof  Access  Systems  and  Equipment
Permanent  roof  access  and  safety  equipment:
Latchways  210  Guided  Fall  Arrest  System.  Constant  Force  Posts  compliant  with  fixing  to  
specified  Trisomet  333  roof  panel  system,  including  roof  access  point  wire  strop  fabricated  
to  required  length,  complete  with  karabiner  at  each  end  and  roof  retaining  clip.
Or  equal  and  approved/equivalent  system  -  Details  to  be  provided  with  tender  submission

6.2 Extra:
Testing  and  certification  of  installed  Roof  Access  System  by  Latchways  (system  
manufacturers)  Or  equal  and  approved/equivalent     £  

6.3 Extra:
Supply  all  roof  access  Fall  Restraint  PPE,  comprising  2  sets  of  harnesses,  purpose  made  
lanyards,  removable  transfasteners.  All  to  be  supplied  fully  tested  and  certificated  for  a  
minimum  period  of  12  months   £  

6.4 Extra:
Provide  and  install  all  required  safety  access  signage     £  

Other  Works
6.5 Allowance  for  other  items  (contractor  to  state):   £  

To  Collection   £  

  £  
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7.00 Builder's  Works  in  Connection  with  Services

7.1 Core  Drilling,  including  routes  through  the  All  Saints  Building  external  and  internal  walls  to  
form  cable  routes       £    

7.2 Allow  for  all  fire  stopping  around  service  penetrations  in  new  and  existing  structures  for  all  
the  new  services  installations  and  alterations  to  service  installations     £    

7.3 Allow  for  all  holes,  chases  and  associated  items  for  the  installation  of  the  works,  through  
any  material  or  thickness;;  making  good  all  works  disturbed     £    

7.4 Making  good  all  works  disturbed,  including  decoration,  which  is  to  match  existing  surface  
finishes       £    

Other  Works
7.5 Allowance  for  other  items  (contractor  to  state):     £    

To  Collection   £  
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8.00 Service  Works

8.1 The Contractor is to include for all works as described below and contained within the
Contract Documents, including Service Engineers Drawings and related Specifications;;
Section Two 'Particular Electrical Specification' and Section Three 'General Electrical
Specification'  

A separate price is to be put against each item. The summation of the separate prices shall
equate to the total cost of supplying, installing and commissioning the whole of theworks
described  in  the  contract  documents,  specification  and  drawings.

8.2 Supply and installation of new cabling, associated materials, cable trays, trunking,
equipment and ducting, including distribution board sited within the generator acoustic
enclosure to serve the generator auxiliaries and the acoustic enclosures small power and
lighting  provisions.   £  

8.3 Supply  and  installation  of  new  changeover  unit   £  

8.4 Supply  and  installation  of  new  generator  including:
•    Refilling  to  a  full  fuel  tank  following  all  testing  and  commissioning
•    Extension  to  generator  exhaust  flue  and  supply  of  associated  bracketry,  etc.

8.5 Provision  of  services  within  acoustic  enclosure
Including:  
•    Small  power,  lighting,  emergency  lighting
•    Smoke  detection  wired  back  to  the  All  Saints  Building  fire  control  panel
•    Testing  and  commissioning  of  generator  enclosure  services

8.6 Provision  of  dedicated  generator  earthing,  including  supply  &  installation  of  concrete  earth  
inspection  housings   £  

8.7 Provision  of  structural  steelwork  earth  bonding   £  

8.8 Provision  of  Building  Management  system  (BMS)  monitoring  of  the  diesel  generator  and  
critical  systems  monitoring  (excluding  installation  of  new  BMS  outstation)   £  

8.9 Modifications  to  the  Denco  AC  units  BMS  controls  to  provide  auto  restart  after  power  loss   £  

8.10 Testing  and  commissioning  of  installations   £  

8.11 Hiring of resistive load bank and interconnecting cables required for commissioning of
generator  on  full  load     £  

8.12 Demonstration  and  instruction  to  client   £  

8.13 Provision ofMaintenanceContract -Full details of offer and breakdown of service costing to
be  provided  with  tender   £  

Other  Works
8.14 Allowance  for  other  items  (contractor  to  state):     £    

To  Collection   £  

  £  

  £  

  £  
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9.00 Extra  Over  Costs
The  Contractor  will  be  deemed  to  have  made  due  allowance  in  programming,  planning  and  
pricing  the  Preliminaries  for  these  works.  Sums  are  to  be  inclusive  of  profit  and  all  
attendances   £  

9.1 Option  -  Reduced  Finishing  Specification:
Profiled  facing  material,  trims  and  gutter,  etc.  finish:
Colorcoat  LG®,  colour  Juniper  Green  12B29

List  cost  saving   £  

9.2 Option  -  Reduced  Finishing  Specification:
Internal  facing  material,  internal  trims,  finish:
Colorcoat®  PE15,  colour  white

List  cost  saving   £  

9.3 The  Contractor  may  at  tender  stage,  in  addition  to  pricing  for  the  specified  Trisomet  333®  
panel  cladding  system,  offer  an  alternative  insulated  panel  cladding  system  proposal,  which  
he  must    demonstrate  as  offering  similar  or  better  structural  performance  and  similar  or  
better  acoustic  performance  to  that  contained  within  the  BS4142  Noise  Impact  Assessment,  
produced  by  Ammonite  Acoustics,  Reference:  201501/HAC/01  Revision  2,  dated  8  January  
2015.  His  proposals  must  also  include  for  all  costs  associated  with  any  associated  
adjustments  to  the  structural  steelwork  including  structural  calculations,  design,  etc.  

  £  

9.5 Other  Works
Allowance  for  other  items  (contractor  to  state):   £  

To  Collection   £  
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10.00 Contractor's  Listed  Additions

10.1 The  Contractor  is  to  list  separately  and  include  within  his  tender  return  any  additional  works  
and  related  costs  he  considers  require  inclusion  within  the  scope  of  works  required  to  
complete  the  full  scope  of  works  to  the  required  standards   £  

The  Contractor  shall  include  within  his  tender  return,  hourly  and  day  rates  for  all  disciplines,  
including  named  contractors
The  following  rates  of  labour  are  to  include  for  National  Insurance  Acts  including  Graduated  
Insurance  Contributions,  Third  Party  and  Employer’s  Liability  Insurance  and  all  other  
insurances,  Industrial  Training  Act,  Redundancy  Payments  Act,  Sick  Pay  Scheme,  
Overtime,  Bonus  and  Incentive  Payments  normally  payable  to  operatives  in  the  area,  
guaranteed  time,  workmen’s  fares,  lodging  allowances,  holidays  with  pay,  transport  and  
payment  of  men  from  whatever  district  labour  is  obtained,  requirements  of  safety,  health  
and  welfare  regulations  and  any  other  provisions  or  payments  to  be  made  in  accordance  
with  the  relevant  working  rule  agreements,  supervision,  overhead  and  establishment  
charges  and  profit.

Labour

Structural  Engineer

Temporary  Works  Designer  and  Coordinator

Service  Engineer

Site  Foreman  -  Person  in  charge

General  Site  Operative

Lead  worker

Decorator

Electrician

Other  Tradesmen  -  To  be  listed  by  tenderer

………………………………….

………………………………….

………………………………….

To  Collection   £  

10.2
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11.00 Collection

Preliminaries   £  

Schedule  of  Works  Sections

Section:  PA Preambles   £  

Section:  1.00 Site  Preparatory  Works   £  

Section:  2.00 Site  Investigation  Works   £  

Section:  3.00 Arboricultural  Works   £  

Section:  4.00 Excavation  Works   £  

Section:  5.00 Structural  Steelwork  and  Cladding   £  

Section:  6.00 Roof  Access  Systems   £  

Section:  7.00 Building  Works  in  Connection  (BWIC)   £  

Section:  8.00 Service  Works   £  

Section:  9.00 Extra  Over  Costs   £  

Section:  10.00 Contractors  Listed  Additions  &  Day  Rates   £  

Total   £  

Name: ……………………………………….

Signature: ……………………………………….

In  the  position  of: ……………………………………….

Date: ……………………………………….

Company: ……………………………………….

……………………………………….

……………………………………….

……………………………………….

……………………………………….

Completed  &  Checked  by:


